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ATTACHMENT B 
AGREEMENT BETWEEN OWNER AND ARCHITECT 

 
AGREEMENT made as of the ____ day of December 2016. 
 
BETWEEN the Owner: Town of North Haven 
    Memorial Town Hall 

18 Church Street 
    North Haven, CT 06473  
 
and the Architect:  _________ 
    _________ 
    _________ 
    _________ 
     
 
For the following Project: Addition to and renovation of the North Haven Police Department 

facility at 8 Linsley Street, North Haven, Connecticut (“Project”). 
 
The Town of North Haven, a municipality organized and existing under the laws of the 
State of Connecticut (“Owner”) and ______________ (“Architect”) agree as set forth 
below. 
 

ARTICLE 1 
 

INTRODUCTION TO ARCHITECT’S RESPONSIBILITIES 
 
1.1 ARCHITECT’S SERVICES 
 

The Architect represents that it is experienced in the architectural design and 
engineering of police department and public safety facilities in Connecticut, including the 
preparation of construction documents to implement such police facilities construction in 
accordance with the Owner’s budget.  The Architect will prepare plans, specifications 
and drawings as described herein and shall cooperate with the Construction Manager 
and the Owner in order to comply with the Owner’s program and the applicable Codes, 
laws, statutes, regulations and other legal requirements.   
 
1.1.1 The Architect’s services consist of those services performed by the Architect, 
Architect’s employees and Architect’s consultants as enumerated in Article 2 of this 
Agreement and any other services included in Article 3. 
 
1.1.2 The Architect’s services shall be performed as expeditiously as is consistent with 
professional skill and care as required by Connecticut law and shall ensure the orderly 
progress of the Work in reasonable accordance with the time schedule agreed upon by 
the Architect and the Owner.  Attached hereto is a time schedule agreed to by the 
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parties (Exhibit A).  The time limits set forth in Exhibit A, except for reasonable cause, 
shall not be exceeded by the Architect or Owner. 
 
1.1.3 The Architect shall carry professional liability insurance in accordance with Article 
10 of this Agreement. 
 
 

ARTICLE 2 
 

SCOPE OF ARCHITECT’S BASIC SERVICES 
 
 The scope of the Architect’s Basic Services for all phases shall include items 
specified in this Article 2 and the Scope of Services attached hereto as Exhibit B. To 
the extent that this Article 2 contradicts Exhibit B, Exhibit B shall control and take 
precedence over Article 2.  It is the intent of the parties that Exhibit B take precedence 
over any other provision provided herein. 
 
2.1 DEFINITION 
 
2.1.1 The Architect’s Basic Services consist of the services described in Exhibit B  
herein and any other services typically performed by an architect employed to design a 
municipal police department headquarters facility in Connecticut, but do not include 
Additional Services.  The Architect shall promptly notify the Owner of any discrepancy 
or claimed discrepancy between this Agreement and any other document.  The Owner, 
in its sole discretion, shall resolve any discrepancy and notify the Architect of its 
decision.  The scope of the Architect’s Basic Services also includes those services that 
are reasonable, consistent and necessary for a police department facility complete and 
functioning, and shall include but not in any way be limited to the Architect’s attendance 
at all meetings of Owner’s Boards, Commissions and Committees, scope review and 
value engineering meetings, Project meetings held during the Construction Phase, pre-
bid meetings, Town Meetings (if requested to do so), meetings of any land use agencies 
(if necessary to obtain any required approvals) and any other meetings of any other 
Town boards, commissions or agencies if the Architect’s attendance is reasonably 
required.  The Architect will use professional diligence to identify laws, rules, codes and 
regulations which apply to the Project, to interpret the same in a reasonable manner, to 
seek the advice of governmental officials and/or legal counsel when questions of 
interpretation and/or applicability arise, and to produce reports, plans and/or other 
documents which are consistent therewith.  Architect is obligated to provide its services 
in accordance with the standard of care required of architects on similar projects under 
Connecticut law.  All of Architect’s services and documents shall comply with the 
restrictions and requirements of all governmental and quasi-governmental authorities, 
utility companies, fire underwriters, public authorities and other agencies and 
organizations having jurisdiction over this Project, in force as of the date that this 
Agreement for the Project is executed, or which is known to the Architect or which in the 
exercise of an independent architect’s reasonable and prudent professional judgment 
should have been known to the Architect.  The Architect acknowledges and agrees that 
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an essential requirement of this Agreement is that the Architect produce and provide a 
design within the Owner’s budget. 
 

In the event the Architect determines that compliance with any such restriction or 
requirement is not in the best interest of the Project, Architect shall seek Owner’s written 
consent to depart from this requirement and said consent shall not be unreasonably 
withheld. The Architect shall assist the Owner in applying for the permits and approvals 
typically required by law for projects similar to the Project for which Architect’s services 
are being engaged.  This assistance consists of completing and submitting forms as to 
the results of certain work included in the scope of services.  This assistance does not 
include, however, special studies, special research, special testing or special 
documentation not normally required for a police department facility project in 
Connecticut unless otherwise provided herein.  The Architect will provide any such 
requested special services as an Additional Service to be authorized in writing by the 
Owner.  The Architect’s Basic Services consist of those described in Paragraphs 2.2 
through 2.6 and any other services identified in Exhibit B as part of Basic Services. 
 
2.1.2 The Architect’s services shall be performed as expeditiously as is consistent with  
professional skill and care and the orderly progress of the Project.  The Architect shall 
submit for the Owner’s approval a schedule for the performance of the Architect’s 
services which initially shall be consistent with the time periods established in the 
schedule prepared by the Construction Manager and which shall be adjusted, if 
necessary, as the Project proceeds.  This schedule shall include allowances for periods 
of time required for the Owner’s review, for the performance of the Owner’s consultants, 
and for approval of submissions by authorities having jurisdiction over the Project.  Time 
limits established by the Construction Manager’s schedule approved by the Owner shall 
not, except for reasonable cause, be exceeded by the Architect or the Owner. 
 
No work shall be undertaken by Architect hereunder until it receives written 
authorization from Owner to proceed with each phase of the Project.  Further, the 
Owner reserves the right to terminate the Project for Owner’s convenience at any time. 

 
 

2.2 SCHEMATIC DESIGN PHASE 
 
Exhibit B details the scope of the Architect’s duties as it relates to this phase. 
 
2.2.1 The Architect shall review the Owner’s Space Needs Assessment attached 
hereto as Exhibit C approved by the Owner to ascertain the requirements of the Project 
and shall arrive at a mutual written understanding of such requirements with the Owner.  
It is hereby understood and agreed that the Owner’s requirements include providing a 
cost effective design to satisfy the Owner’s specified needs.  The Architect shall also 
review the program and any other specifications furnished by the Owner and analyze 
the Owner’s requirements, applicable building and zoning code requirements, physical 
characteristics of the Project site, other information and applicable laws, statutes, 
ordinances and regulations to ascertain the requirements of the Project and to confirm 
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such requirements to the Owner.  Architect shall provide the Owner with assistance in 
identifying and pursuing grant opportunities. 
 
2.2.2 The Architect shall provide a preliminary evaluation of the Owner’s program, 
schedule and construction budget requirements, each in terms of the other, subject to 
the limitations set forth in Subparagraph 6.2.1.   
 
2.2.3 The Architect shall review with the Owner alternative approaches to design and  
construction of the Project.  It is understood that the Owner may choose to modify the 
scope of the Project prior to the construction phase.  Revisions to documents previously 
approved by Owner shall be an Additional Service unless the revisions are made 
necessary due to omissions or errors of Architect.   
 
2.2.4 Based on the program, schedule and construction budget requirements selected 
by the Owner, the Architect shall prepare for approval by the Owner, Schematic Design 
Documents consisting of drawings and other documents illustrating the scale and 
relationship of Project components. 
 
2.2.5 All the deliverables in all phases shall be prepared using the following computer 
programs: drawings in Revit or other comparable BIM software.  A minimum of three (3) 
hard copies and digital files for each deliverable shall be provided by the Architect to the 
Owner, unless otherwise directed by Owner. 
 
2.2.6 Once the Construction Manager prepares a cost estimate, based on current 
area, volume or other unit costs, the same will be attached hereto as Exhibit D.  Owner 
will begin the process of procuring the services of a Construction Manager promptly 
following the approval of an appropriation for the Project by the Owner’s legislative 
body.   
 
2.3 DESIGN DEVELOPMENT PHASE 
 

Upon receipt of the Owner’s written acceptance of the Schematic Design Phase, 
and the approval of the Owner’s legislative body of an appropriation for the Project, the 
Architect shall: 
 
2.3.1 Based on the approved Schematic Design Documents and any adjustments 
authorized by the Owner in the program, schedule or construction budget, the Architect 
shall prepare, for approval by the Owner, Design Development Documents consisting of 
drawings and other documents to fix and describe the size and character of the Project 
as to architectural, structural, mechanical and electrical systems, materials and such 
other elements as may be appropriate.  Drawings shall consist of final-scale plans, 
elevations and detail sections sufficient in detail to describe the work and fix the size 
and character of the work as to site improvements, structures, mechanical systems, 
electrical systems, as well as other aspects or systems of the work, and to identify all 
materials and other elements of the work as may be appropriate and to submit those 
documents for approval by Owner and authorities having jurisdiction.  The Design 
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Development Documents shall be prepared for consultation with the Owner, the 
Construction Manager and other consultants retained by Owner, if any, for the Project.  
The Architect shall also furnish the Owner with copies of Design Development 
Documents prepared of the type and number set forth in Paragraph 2.2.5 hereof. 
 
2.3.2 The Architect shall collaborate with the Construction Manager and the Owner 
to provide value engineering, shall advise the Owner of any adjustments to the 
preliminary estimate of Construction Cost, and shall propose feasible alternatives to 
reduce construction costs. 
 
2.4 CONSTRUCTION DOCUMENTS PHASE 
 

Upon receipt of Owner’s written acceptance of the Design Development 
Documents presented in the Design Development Phase and direction to proceed with 
the Construction Documents Phase: 
 
2.4.1 Based upon the approved Design Development Documents and any further 
adjustments in the scope or quality of the Project or in the construction budget 
authorized by the Owner, the Architect shall prepare, for approval by the Owner, 
Construction Documents consisting of Drawings and Specifications setting forth in detail 
the requirements for the construction of the Project including drawings, technical 
specifications and necessary bidding information supplementing the Construction 
Manager’s documentation and incorporating and submitting those documents for 
approval by Owner.  The Construction Documents shall comply with all applicable laws, 
statutes, ordinances, codes, rules and regulations. 
 
2.4.2 The Architect shall assist the Owner in the preparation of any necessary bidding 
information, bidding forms and the Conditions of the Contract.  However, the Owner 
shall determine the form and substance of the contract to be used between the Owner 
and the Construction Manager. 
 
2.4.3 The Architect shall work with the Construction Manager to advise the Owner of 
any adjustments to previous preliminary estimates of Construction Cost indicated by 
changes in requirements or general market conditions. 

2.4.4 The Owner’s decisions with respect to constructability are final unless in the 
professional opinion of the Architect any such decision is in conflict with or violation of 
laws, rules, regulations, permits or approvals specifically referred to herein or otherwise 
applicable to the project.  Should the public bids exceed the cost estimates by 5% or 
more, the Architect shall revise the construction drawings in accordance with the 
decision of the Owner at no additional cost to Owner. 
 
2.4.5 The Architect shall assist the owner in connection with the Owner’s responsibility 
for filing documents required for the approval of governmental authorities having 
jurisdiction over the Project.   
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2.4.6 The Architect shall furnish the Owner such copies as Owner reasonably requests 
of all documents prepared in this phase of the type and number set forth in Paragraph 
2.2.5 hereof. 
 
2.4.7 Prior to the commencement of construction, the Architect shall inform the Owner 
and any funding source for the Project that in its professional opinion, all plans, 
specifications and drawings conform to all the applicable governmental regulations, 
statutes and ordinances relevant to the Project and the improvements when built in 
accordance therewith, subject to the provisions of Subparagraph 2.1.1. 
 
2.5 BIDDING OR NEGOTIATION PHASE 

 
Upon receipt of Owner’s written acceptance of  the Construction Documents 

presented in the Construction Document Phase and authorization to proceed with the 
Bidding or Negotiation Phase: 
 
2.5.1 The Architect, following the Owner’s approval of the Construction Documents 
and of the latest preliminary estimate of Construction Cost, shall assist the Owner and 
Construction Manager in obtaining bids and assist in awarding contracts for construction 
except as provided in Paragraph 2.4.2. 
 
2.6 CONSTRUCTION PHASE   –  

ADMINISTRATION OF THE CONSTRUCTION CONTRACT 
 
2.6.1 The Architect shall be a representative of and shall advise and consult with the 
Owner (1) during construction until the earlier of 120 calendar days after the date of 
substantial completion or the date when final payment to the Construction Manager is 
due, and (2) as an Additional Service at the Owner’s direction from time to time during 
the correction period described in the Contract for Construction.  The Architect shall 
have authority to act on behalf of the Owner only to the extent provided in this 
Agreement unless otherwise modified by written instrument. 
 
2.6.2 Duties During Construction.  The Architect shall exercise its professional 
judgment in administering the construction contract and in advising and consulting with 
the Owner and Construction Manager to protect the interests of the Owner.   
 
2.6.3 Site Visits.  The Architect shall make at least weekly visits to the Project site then 
under construction to familiarize itself with the progress and quality of the construction 
and to determine if the construction is proceeding in substantial accordance with the 
Construction Documents governing the installation of or the progress of such 
construction and shall attend weekly job meetings.  On the basis of its on-site 
observations as an Architect, the Architect shall endeavor to guard the Owner against 
defects and deficiencies in construction and shall notify the Owner and the Construction 
Manager in writing if any portion of the work is not in conformity with the requirements of 
the Construction Documents and make recommendations to the Owner for its 
correction.  The Architect shall be available to and shall consult with Owner and 
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Construction Manager on the occasion of all circumstances arising during the course of 
the construction which would make such consultation in the best interest of the Owner. 
 
2.6.4 Rejection of Work; Additional Testing.  The Architect shall promptly advise the 
Owner to reject Work observed by the Architect which does not conform to the 
Construction Documents.  Whenever proper professional judgment would indicate a 
probability of a non-conforming or adverse circumstance, and in order to ensure the 
proper implementation of the intent of the Construction Documents, the Architect will 
advise the Owner to require special inspection or testing of any work in accordance with 
the provision of the Construction Documents whether or not such work has been then 
fabricated, installed or completed; provided, however, that neither this authority of the 
Architect nor a decision made in good faith in the exercise of its professional judgment 
either to exercise or not to exercise such authority shall give rise to a duty or 
responsibility of the Architect to the contractors, subcontractors, material and equipment 
suppliers, their agents or employees or other persons performing portions of the work. 
 
2.6.5 Certificate of Substantial Completion.  The Architect shall conduct observations 
to determine the date or dates of substantial completion and the date of final 
completion.  The Architect shall receive and review written guarantees, manufacturers’ 
manuals, parts lists and all documents assembled by the Construction Manager for the 
Project.  Upon request of the Owner, but not before, the Architect shall issue a 
certificate of final completion stating that, based upon its observations of the Project, the 
Project has been completed in accordance with the Construction Documents, except for 
punch list items which are the responsibility of the Contractor to complete prior to 
issuance of the certificate of final payment by the Architect. 
 
2.6.6 Participation in Disputes and Claims.  The Architect will give full and prompt 
attention to any claims or controversies that arise during the course of construction of 
the Project.  In the event of any legal action, mediation, arbitration (solely at the option 
of Owner) or litigation proceeding to resolve any claim, the Architect shall be present 
and shall participate in such proceedings.  The Architect consents to joinder in any 
litigation or arbitration proceeding concerning the Project.  The Architect shall be 
compensated as an Additional Service for time spent in resolving claims which are not 
alleged to be related to the Services furnished by the Architect under this or any other 
Agreement related to the Project.  Architect shall not be compensated for time spent in 
connection with claims alleged to be related to the Services furnished by the Architect. 
 
Architect will reply to all written requests for information/clarification (“RFI”) submitted to 
it within ten (10) calendar days of its receipt of any RFI.  Architect shall process 
submittals provided to it in a timely manner so as to not impede the progress of the 
Project. 
 
2.6.7 Notice of Meetings.  The Architect will give timely notice to Owner of any 
meetings the Architect feels are necessary in connection with this Project with utility 
companies or Town, State or other regulatory agencies.  Scheduling of such meetings is 
to be done by the Architect. 
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2.6.8 Cooperation with Consultants.  The Architect shall cooperate with any consultant 
employed by the Owner in connection with the Project. 
 
2.6.9 Assistance with Negotiations.  The Architect shall assist the Owner in any 
negotiations with governing authorities necessary to obtain any Town or State sign-offs 
on permitting, etc. 
 
2.6.10 Preparation of Punch List.  The Architect shall assist the Construction Manager 
in the development of a punch list, and participate with the Owner and the Construction 
Manager in interim and final acceptance procedures, which includes the monitoring of 
the progress in completing the punch list.  The Architect shall schedule a final review 
with the Construction Manager and the Owner to verify completion of punch list items. 
 
2.6.11 Record Drawings.  At the completion of the Project, the Architect shall, based 
upon dimensional field information furnished by the Construction Manager, provide 
Record Documents (as-built drawings) on electronic media (CD, DVD or the like) in a 
Windows format compatible with Owner’s software.  Said documents shall show the 
reported location of the work and significant changes made during the construction 
process.  Because these drawings will be based upon unverified information provided 
by other parties, which are assumed by the Architect to be reliable, the Architect cannot 
and does not warrant their accuracy.  In addition to the computer media, the Architect 
shall provide Owner with two (2) sets of blackline prints.   The costs of the prints and 
mylars are chargeable against Architect’s allowance for reimbursables. 
 
2.6.12 Work Reports and Records.  The Architect shall keep accurate written records of 
its observation of the progress of the Project, copies of which shall be furnished to the 
Owner.  Weekly field reports are to be produced and submitted to the Owner, no later 
than five (5) calendar days after the date of the field observation. 
 
 
2.6.13 Attendance at Pre-Bid, Pre-Construction and Scope Review Conferences.  The 
Architect shall attend all pre-bid, pre-construction and scope review conferences and 
prepare minutes of these meetings. 
 
2.6.14 Construction Close-Out.  The Architect shall assist the Owner in obtaining all 
operating manuals and warranties for all equipment and systems from the Construction 
Manager as required by the Construction Documents.  Architect shall coordinate with 
Construction Manager to avoid duplication of efforts. 
 
2.6.15 Limitation of Liability For Construction Means.  The Architect shall not be 
responsible, directly or indirectly, for any construction means, methods, technology, 
supervision, safety policies, sequences or procedures or for performing any construction 
activities.  In no way shall this provision be construed as a limitation of liability for the 
Architect’s services.  In accordance with law, no such limitation of liability shall apply. 
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2.6.16 The Architect shall, at all times, have access to the Work wherever it is in 
preparation or progress. 
 
2.6.17 Based on the Architect’s observations and evaluations of the Construction 
Manager’s/Contractor’s Applications for Payment, the Architect shall review and certify 
the actual amounts due the Construction Manager/Contractor. 
 
2.6.18 The Architect’s certification for payment shall constitute a representation to the 
Owner, based on the Architect’s observations at the site and on the data comprising the 
Construction Manager’s/Contractor’s Application for Payment, that the Work has 
progressed to the point indicated and that, to the best of the Architect’s knowledge, 
information and belief, the quality of the Work is in accordance with the Contract 
Documents.  The foregoing representations are subject to an evaluation of the Work for 
conformance with the Contract Documents upon Substantial Completion, to results of 
subsequent tests and inspections due to minor deviations from the Contract Documents 
correctable prior to completion and to specific qualifications expressed by the Architect.  
The issuance of a Certificate for Payment shall further constitute a representation that 
the Construction Manager is entitled to payment in the amount certified.  However, the 
issuance of a Certificate for Payment shall not be a representation that the Architect has 
(1) made exhaustive or continuous on-site inspections to check the quality or quantity of 
Work, (2) reviewed construction means, methods, techniques, safety, sequences or 
procedures, (3) reviewed copies of requisitions received from subcontractors and 
material suppliers and other data requested by the Owner to substantiate the 
Construction Manager’s right to payment or (4) ascertained how or for what purpose the 
Construction Manager has used money previously paid on account of the Contract 
Sum. 
 
2.6.19 The Architect shall review and take appropriate action upon Construction 
Manager’s submittals such as Shop Drawings, Product Data and Samples, but only for 
the limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract Documents.  The Architect’s action shall be taken 
with such reasonable promptness as to cause no delay in the Work or in the 
construction of the Owner or of separate contractors, while allowing sufficient time in the 
Architect’s professional judgment to permit adequate review.  Review of such submittals 
is not conducted for the purpose of determining the accuracy and completeness of other 
details such as dimensions and quantities or for substantiating instructions for 
installation or performance of equipment or systems designed by the Construction 
Manger/Contractor, all of which remain the responsibility of the Construction Manager to 
the extent required by the Contract Documents.  The Architect’s review shall not 
constitute approval of safety precautions or, unless otherwise specifically stated by the 
Architect, of construction means, methods, techniques, sequences or procedures.  The 
Architect’s approval of a specific item shall not indicate approval of an assembly of 
which the items is a component.  When professional certification of performance 
characteristics of materials, systems or equipment is required by the Contract 
Documents, the Architect shall be entitled to rely upon such certification to establish that 
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the materials, systems or equipment will meet the performance criteria required by the 
Contract Documents. 
 
2.6.20 The Construction Manager and Architect shall work cooperatively to prepare 
Change Orders and Construction Change Directives, with supporting documentation 
and data deemed necessary by the Architect, for the Owner’s approval and execution in 
accordance with the Contract Documents, and may authorize minor changes in Work 
not involving an adjustment in the Contract Sum or an extension of the Contract Time 
which are not inconsistent with the intent of the Contract Documents. 
 
 

ARTICLE 3 
 

ADDITIONAL SERVICES 
 
3.1 If the Architect, or any of the Architect’s consultants, are requested to perform 
services that otherwise would not be required by the terms of this agreement, the 
Architect shall, unless it is reasonably unable to do so, upon prior written authorization 
from the Owner, proceed to provide such services.  Such services shall be considered 
an additional service and shall be paid for by the Owner as described in Paragraph 
12.2.  Except as provided in Exhibit B herein, the following are additional services. 
 

A. Providing financial feasibility studies. 
 
B. Providing planning surveys, environmental studies or comparative studies 

related to the Project except those provided in Exhibit B. 
 

C. Providing design services relative to future facilities, systems and equipment 
which are intended as part of the Project. 

 
D. Providing services of professional consultants for other than those described 

herein. 
 

E. Making major or extensive revisions to drawings, specifications or other   
documents when such revisions are: (1) inconsistent with written approvals or 
instructions previously given by the Owner or the Construction Manager, 
including revisions made necessary by adjustments in the Owner’s program 
or Project Budget; (2) Required by the enactment or revisions of codes, laws, 
or regulations subsequent to the preparation of such documents; or (4) Due to 
changes required as a result of the Owner’s failure to render decisions in a 
timely manner. 

 
F. Providing special surveys, environmental studies and submissions, including 

applications, making presentations required for approvals of governmental 
authorities or others having jurisdiction over the Project.   
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G. Providing Architectural/Engineering services made necessary by a default or 
termination of the Construction Manager or a Contractor, by major defects or 
deficiencies in the Work of a Contractor, or by failure of performance of either 
the Owner or a Contractor under a contract for construction; including 
evaluating  claims in connection with the construction, provided these claims 
are not as a result of errors, or omissions of the Architect, its subcontractors 
or consultants, in the performance of their services. 

 
H. Providing services to verify the accuracy of drawings or other information 

furnished by the Owner, if the Architect demonstrates to the satisfaction of the 
Owner that such verification is necessary. 

 
I. Preparing a set of reproducible record drawings showing significant changes 

in the work made during construction based on marked-up prints, drawings 
and other data furnished by the Construction Manager to the Architect at the 
request of Owner except if due to Architect error or omission. 

 
J. Providing detailed quantity surveys or inventories of material, equipment or 

labor not included in Exhibit B. 
 

K. Providing analyses of owning and operating costs, except for the provision of 
a lifecycle analysis (as required by Exhibit C). 

 
L. Making investigations, inventories of materials or equipment or valuations and 

detailed appraisals of existing facilities. 
 

M. Providing assistance in the utilization of equipment or systems such as 
testing, adjusting and balancing, preparation of operation and maintenance 
manuals, training personnel for operation and maintenance, and consultation 
during operation. 

 
N. Providing services 120 calendar days after issuance to the Owner of the 

Certificate of Substantial Completion. 
 

O. Providing Services to investigate existing facilities for the purpose of making 
measured drawings thereof in the absence of drawings to be provided by the 
Owner. 

 
P. Providing any other services not otherwise included in this Agreement or not 

customarily furnished in accordance with general accepted architectural 
practice. 

 
Q. Providing services required because of significant changes in the Project not 

necessitated by the Architect, including, but not limited to, changes in the 
size, quality, complexity, the Owner’s or Construction Manager’s schedule, or 
the method of bidding or negotiating and contracting for construction. 
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R. Preparing Drawings, Specifications, and other documentation and supporting 

data, and providing other services in connection with Change Orders and 
Construction Change Directives. Notwithstanding the foregoing, in the event 
that any of the foregoing services described in this paragraph are rendered in 
connection with any Change Order or Construction Change Directive 
necessitated by an error, omission, defect or mistake by Architect or 
contained in Architect’s work product, then such services will not be 
compensable as additional services. 

 
S. Providing services in connection with evaluating more than a reasonable 

number of substitution proposals by Contractors and making subsequent 
revisions to Drawings, Specifications and other documentation resulting 
therefrom. 

 
T. Providing consultation concerning replacement of Work damaged by fire or 

other cause during construction, and furnishing services required in 
connection with the replacement of such Work. 

 
U. Providing services in connection with a public hearing, mediation or arbitration 

proceeding or litigation, except where the Architect is a party thereto or there 
is an allegation by one of the parties thereto that Architect is liable for all or 
part of the damages claimed by a plaintiff/claimant. 

 
 

V. Providing services in connection with Construction Manager or 
subcontractor(s) disputes or questions arising out of the bidding process, 
such services include research and presentation for and appearance at bid 
protests, hearings, and similar proceedings. 

 
W. Providing coordination of construction performed by the Owner’s own forces 

and coordination of services required in connection with construction 
performed and equipment supplied by the Owner. 

 
X. Providing services in connection with the work of separate consultants 

retained by the Owner. 
 

Z. In addition to those services noted in Article 3, the following will constitute 
Additional Services as requested and authorized by the Owner and will be 
compensated in accordance with 12.2.1: 

 
1. Hazardous Materials 

 
 To the fullest extent permitted by law, the owner shall indemnify 
and hold harmless the Architect, Architect’s consultants and agents 
and employees of any of them from and against claims, damages, 
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losses and expenses, including but not limited to, attorney’s fees, 
arising out of or resulting from performance of the work where 
hazardous material is present and has not been rendered harmless, 
provided that such claim, damage, loss or expense is attributable to 
bodily injury, sickness, disease or death, or to injury or destruction of 
tangible property (other than the work itself) including loss of the use 
resulting therefrom, but only to the extent caused in whole or in part by 
negligent acts or omissions of the Owner, any one directly or indirectly 
employed by the Owner or anyone for whose acts the Owner may be 
liable, regardless of whether or not such claim, damage, loss or 
expense is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge, or reduce other 
rights or obligations of indemnity in this Agreement. 

 
2. Signage and Graphics 

 
Architect shall design and provide drawings/plans/specifications for 

signage required by the Owner, as well as street signage and signing 
on the police station.  However, design and preparation of 
documentation suitable for bidding of all interior and exterior non-code 
signage and graphics required for the project shall be an additional 
service. 
 

 
3. Special Inspections and Testing 
 

Provision of special inspections and testing by an Independent 
Testing Lab as stipulated in the Connecticut State Building Code, as 
amended.  If the Owner requests the Architect to conduct said 
inspections and testing, such services shall be provided according to 
Architect’s standard hourly rates. 

 
 
 
3.2 PROJECT REPRESENTATION BEYOND BASIC SERVICES 
 
3.2.1 If more extensive representation at the Project Site than is described herein is 
required, and if the Owner requests in writing, the Architect shall provide as an 
Additional Service one or more full-time project representatives to assist.  Such full-time 
Project representatives shall be selected, employed and directed by the Architect, and 
the Architect shall be compensated therefore as mutually agreed between the Owner 
and the Architect, at such time as services are requested.  The duties, responsibilities 
and limitations of authority of such full-time Project representatives shall be agreed to 
between the Owner and the Architect in writing. 
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3.2.2 Through the observations by such Project Representatives provided by the 
Architect, the Architect shall endeavor to provide further protection for the Owner 
against defects and deficiencies in the Work, but the furnishing of such project 
representation shall not modify the rights, responsibilities or obligations of the Architect 
as described elsewhere in this Agreement.   
 

No Additional Services shall be performed without prior written consent of 
the Owner. 
 
3.2.3 Project Representation Beyond Basic Services, provided by Architect, for the 
sums stipulated under 12.2.1, shall be provided based on receipt of the Owner’s written 
authorization. 
 

ARTICLE 4 
 

OWNER’S RESPONSIBILITIES 
 

 Unless otherwise indicated in Exhibit B, the following are the Owner’s 
Responsibilities: 
 
4.1 The Owner shall provide information to the Architect regarding its requirements 
for the Project.  The Owner shall furnish to the Architect such information with 
reasonable promptness to avoid delay in the progress of the work.  The Architect shall 
be entitled to rely upon the completeness and accuracy of any Owner-supplied 
information unless, in the exercise of its professional judgment, it knew or should have 
known such reliance would be unreasonable.  Architect shall have no claim or cause of 
action against Owner for any deficiencies in the information provided by Owner to 
Architect. 

 
4.2 The Owner will act in connection with this Agreement through a Construction 
Manager/constructor.  The Owner shall examine documents, at each phase of the work, 
submitted by the Architect and shall render decisions pertaining thereto promptly, to 
avoid unreasonable delay in the progress of the Architect’s services.  Any approvals 
given by Owner shall not relieve Architect of any of its obligations hereunder. 
 
4.3 Tests.  The Owner shall furnish, to the extent that it is in possession of such, or 
shall request the Architect to obtain as an additional service, structural, mechanical, 
chemical, air and water pollution tests, tests for hazardous materials and other 
laboratory and environmental tests related to the Project. 
   
4.4 Special Inspections and Testing.  The Owner shall provide for all special 
inspections and testing required by it. 
 
4.5 Hazardous Materials Testing.  The Owner shall provide any testing for hazardous 
materials that may be required by it. 
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4.6 The Owner shall furnish, at its expense, all legal, insurance, financial 
arrangements, project funding, and accounting services to meet the Owner’s needs and 
interests.  The Architect shall be entitled to rely upon the accuracy and completeness 
thereof. 
 
4.7 The Owner shall communicate to the Architect on all matters related to this 
Project through the Architect's Designated Representative, Joseph Costa, as the 
Primary Contact for the Owner, or his designee in the event of his unavailability. 

 
ARTICLE 5 

 
ARCHITECT’S RESPONSIBILITIES 

 
 The Architect’s responsibilities, as of the date hereof and throughout the Term of 
this Agreement, in addition to those set forth herein, are as follows: 
 
5.1 The Architect has and shall maintain the requisite experience to undertake and 
complete the Services pursuant to the requirements of this Agreement, will employ, or 
will engage at its sole cost and expense, licensed (where required), experienced, 
qualified and trained personnel, subcontractors and consultants, and will use, or require 
those in its employ, to use quality equipment accurately calibrated to competently 
perform the Services required by this Agreement. 
 
5.2 Architect Possesses Adequate Resources and Personnel.  The Architect shall 
maintain financial stability and adequate resources and personnel to complete the 
Services in a timely fashion. 
 
5.3 No Conflict or Violation of Law.  The Architect has disclosed, or shall disclose, in 
writing prior to the execution of this Agreement and at any time subsequent to the 
execution of this Agreement while Architect is providing Services to Owner hereunder, 
all conflicts or potential conflicts of interest that may or are likely to have an adverse 
effect on its ability to independently protect the Owner’s interests in connection with the 
Project, including but not limited to, the nature and specifics of its relationship with any 
other participants in the Project, for example, with the Construction Manager, other 
consultants and subcontractors, and the like.  The Architect represents that its 
performance of the Services described herein, and its representation of the Owner, will 
not result in a conflict of interest, will not violate any laws or contractual obligations with 
third parties, and is an enforceable obligation of the Architect.   
 
5.4 Prior Approval of All Subcontractors and Consultants.  The Architect will not 
engage any consultant or subcontractor for any of the Services without prior written 
notice to and written approval by the Owner and receipt of the Owner’s written consent, 
except for those subcontractors and consultants specifically identified in this Agreement. 
 
5.5 No Violation of Law.  The Architect, its officers, directors, owners, employees or, 
to the best of its knowledge any of its approved subcontractors and consultants, has not 
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committed a criminal violation of federal or state laws arising directly or indirectly from 
its business operations that resulted in the imposition of a monetary fine, injunction, 
criminal conviction or other sanction.  Further, the Architect shall take all reasonable 
steps to ensure that its officers, directors, owners, employees, agents, subcontractors 
and consultants shall comply with the requirements of all laws, rules and regulations 
applicable to this Agreement or to the conduct of its or their businesses in the 
performance of the Services under this Agreement. 
 
5.6 Quality and Performance of Services.  The Architect will perform, or coordinate 
the performance by others of, the Services in a good and workmanlike manner 
consistent with the degree of care and skill ordinarily exercised by members of the 
architectural/engineering profession currently practicing under similar circumstances on  
projects of this type and scope in the State of Connecticut, and will diligently pursue the 
completion of such Services in accordance with the terms of this Agreement.   
 
5.7 Licenses and Permits.  The Architect possesses, and will ensure that its 
subcontractors and consultants possess, all professional licenses and other licenses 
and permits that may be required to perform the Services required by this Agreement.  
Architect shall ensure that its structural engineering, civil engineering and MEP 
subcontractors and consultants possess adequate liability insurance and shall provide 
Owner with a certificate of insurance for each of the aforementioned subcontractors or 
consultants prior to the commencement of services by said subcontractor/consultant.  
All subcontractors and consultants shall name the Owner as an additional insured on 
their respective liability insurance policies. 
 
5.8 Observance of Proprietary Rights.  The Architect will take reasonable steps in the 
performance of the Services to not knowingly infringe upon or misappropriate any 
United States copyright, trademark, service mark, patent or trade secret or other 
proprietary material of any third persons applicable to, for example, but not limited 
exclusively to, computer software and other instruments of service employed by the 
Architect.  Upon being notified of such a claim, the Architect shall, at the request of the 
Owner and in the Owner’s sole discretion, (i) defend through litigation or obtain through 
negotiation the right of the Owner to continue using the Services of the Architect while 
such claim of infringement is contested; (ii) modify the Services to be rendered at no 
cost, expense or damage to the Owner so as to make such Services non-infringing 
while preserving the original functionality, and/or (iii) replace the Services or the 
infringing or potentially infringing portion thereof with the functional equivalent.  If the 
Owner determines that none of the foregoing alternatives provide an adequate remedy 
or resolution of the claim of infringement, the Owner may terminate all or any part of the 
Services and, in addition to other relief, shall be entitled to recover the amounts 
previously paid to the Architect hereunder related to such claim of infringement. 
 
5.9 Communications and Coordination.  The Architect shall receive, control and 
distribute as necessary all documents submitted to the Architect by the Owner or by 
others, and shall arrange all meetings requested by the Owner or required or desired by 
the Architect for the completion of the Project.  The Owner shall be informed of the 
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nature and content of all direct communications with the State of Connecticut and U.S. 
Government representatives in connection with the Project. 
 
5.10 Owner Not to be Billed for Taxes.  The Owner is not obligated to pay certain 
sales, use, gross receipts taxes, ad valorem or other taxes with respect to the Services 
rendered by the Architect, its consultants and subcontractors, as provided by statute, 
and the Architect agrees not to invoice the Owner therefore.  Upon request of the 
Architect, the Owner’s Finance Department will issue tax-exempt certificates to any 
consultant, subcontractor or other party rendering services to the Project. 
 
5.11 Recordkeeping and Audits.  The Architect hereby agrees that its invoicing for all 
monies due under this Agreement shall be configured or formatted in a manner 
consistent with the accounting needs of the Owner including, without limitation, 
breakdown into amounts per phase (Schematic, Design Development, Construction 
Documents, Bidding, Construction Administration, FF&E).  Such formatting shall be as 
mutually agreed between the Owner and the Architect, and the Architect will endeavor 
to accommodate reasonable requests from the Owner.  Upon the Owner’s request, 
Architect shall provide Owner with backup documentation (including but not limited to 
receipts, time sheets or the electronic equivalent) for any charge invoiced by Architect to 
Owner.  Architect shall retain all documents and files relating to the Project for a 
minimum of ten (10) years from Substantial Completion. 
 

ARTICLE 6 
 

CONSTRUCTION COST 
 

6.1 DEFINITION 
 
6.1.1 The Construction Cost, for purposes of this Agreement, shall be the total cost or 
estimated cost to the Owner of all elements of the Project designed or specified by the 
Architect. 
 
6.1.2 The Construction Cost shall include the cost at current market rates of labor and 
materials furnished by the Owner and equipment designed, specified, selected or 
specially provided for by the Architect.  In addition, a reasonable contingency shall be 
included by Owner for market conditions at the time of bidding and for changes in the 
Work during construction. 
 
6.1.3 Construction Cost does not include the cost of financing, the Owner’s 
administrative expenses, legal and accounting fees of the Owner, the Compensation 
payable to the Architect hereunder, advertising costs, the cost of consultants retained 
by the Owner, the CM fee paid by Owner to Construction Manager, computer hardware 
and software, FF&E, testing, the amounts paid by Owner to Owner’s Construction 
Representative, renderings and models, the cost of the land, rights-of-way, or financing 
which are the responsibility of the Owner. 
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6.2 RESPONSIBILITY FOR CONSTRUCTION COST 
 
6.2.1 Evaluations of the Owner’s Project budget, preliminary estimates of Construction 
Cost and detailed estimates of Construction Cost, if any, prepared by the Architect, 
represent the Architect’s judgment as a design professional familiar with the 
construction industry and the Connecticut marketplace.  The Architect and its 
consultants and subcontractors shall control the design so that in the professional 
opinion of each, the construction work at the Project can be constructed within the 
Budget.   
 
6.2.2 The Architect understands that, prior to the commencement of each phase of the 
work required for the Project, a separate budget will be prepared for each such phase.  
The Construction Manager in collaboration with the Architect will prepare the budget for 
each phase and forward the budget (with comments) to the Owner for review.  The 
Owner will then require and schedule a meeting with the Construction Manager and the 
Architect in order to resolve discrepancies, if any. 
 
6.2.3 The Owner reserves the right to place a fixed limit on Construction Cost.  If such 
a fixed limit has been established, the Architect shall be permitted to include 
contingencies for design, bidding and price escalation, to determine what materials, 
equipment, component systems and types of construction are to be included in the 
Contract Documents, to make reasonable adjustments in the scope of the Project 
(without adversely impacting the Owner’s program and compliance with the Education 
Specifications) and to include in the Contract Documents alternate bids to adjust the 
Construction Cost to the fixed limit.  Any changes made as a result must be approved 
by the Owner.  Fixed limits, if any, shall be increased in the amount of an increase in the 
Contract Sum occurring after execution of the Contract for Construction. 
 
6.2.4 If the Bidding or Negotiation Phase has not commenced within 90 days after the 
Architect obtains approval of the Construction Documents by the Owner, any Project 
budget or fixed limit of Construction Cost may be adjusted to reflect changes in the 
general level of prices in the construction industry between the date of submission of 
the Construction Documents to the Owner and the date on which proposals are sought. 
 
6.2.5 If a fixed limit of Construction Cost (adjusted as provided in Subparagraph 6.2.3) 
is exceeded by the lowest bona fide bid or negotiated proposal in an amount greater 
than 5%, the Owner shall, at its discretion: 
 

1. give written approval of an increase in such fixed limit; 
 
2. authorize rebidding or renegotiating of the Project (or trade package(s)) 

within a reasonable time; 
 

3. if the Project is abandoned, terminate in accordance with Article 9; or 
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4. allow the revision of the Project design as required to reduce the 
Construction Cost, with the Owner’s approval. 

 
 
6.2.6 If the Owner chooses to proceed under 6.2.5.4, the Architect, shall modify the 
Contract Documents as necessary to comply with the fixed limit, if established as a 
condition of this Agreement.  The modification of Contract Documents without additional 
compensation shall be the limit of the Architect’s responsibility arising out of the 
establishment of a fixed limit.  The Architect shall be entitled to compensation in 
accordance with this Agreement for all services actually performed to date whether or 
not the Construction Phase is commenced. 
 
 

ARTICLE 7 
 

TIME 
 

7.1 Time.  The Architect shall complete each phase of its work required by this 
Agreement in a timely fashion in accordance with the schedule attached hereto as 
Exhibit A (“Schedule”) and incorporated herein by reference. TIME IS OF THE 
ESSENCE IN THIS AGREEMENT as to any interim milestones and the final completion 
date specified in the Schedule.  Architect shall submit a Schedule, in a form acceptable 
to the Owner, of all activities required to meet the scheduled completion dates.  The 
Architect shall be liable to Owner for damages recoverable under applicable law for all 
losses, costs and expenses sustained by the Owner should the Architect fail to meet the 
interim milestone dates and/or the final completion date in the Schedule, as the 
Schedule may be amended from time to time in accordance with this Agreement, or 
should the Architect otherwise fail to comply with any material term or provision of this 
Agreement, but not including any period or periods of delay or disruption caused by 
entities or events not under the control of the Architect.  The Owner shall indemnify and 
hold the Architect harmless from and against any third-party claims, demands, or 
liabilities arising out of any delays to the completion of the Architect’s duties and 
obligations under this Agreement which are caused by Owner. 
 
7.2 Essential Conditions.  It is hereby understood and agreed by the Architect and 
the Owner that the date of commencement, the dates of milestones, and the time for 
completion, as specified in the Schedule, are ESSENTIAL CONDITIONS of this 
Agreement; and it is further mutually understood and agreed that the work embraced in 
this Agreement shall be commenced immediately after the date of execution and 
delivery of a fully-executed original of this Agreement to the Architect or upon delivery of 
a Notice to Proceed, whichever occurs first. 
 
7.3 Schedule Deemed Reasonable.  It is expressly understood and agreed that the 
time for the completion of intermediate milestones and for the final completion of the 
work on the Project set forth in the Schedule prepared by the Architect is a reasonable 
time to achieve each such event.  If work on the Project is behind the Schedule, the 
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Architect must submit a revised Schedule to the Owner, showing how the attainment of 
a milestone will be achieved by the Architect.  The Architect’s plan for attaining the 
milestone will not be approved by the Owner if it reflects procedures or resource 
requirements which the Owner determines are unreasonable or in violation of other 
requirements of the Agreement. 
 
7.4 Owner’s Right to Accelerate.  With respect to this Agreement, the Owner has the 
right to review, accept and/or reject the work of this Agreement, as well as to 
approve/disapprove or modify payment of monthly Compensation to the Architect and 
monitor/comment upon and as necessary require the Architect to place additional 
resources onto the Project in order to meet the Schedule. 
 
7.5 The Owner agrees that the Architect is not responsible for damages arising 
directly or indirectly from any delays caused by circumstances beyond the Architect’s 
control.  For purposes of this Agreement, such causes include, but are not limited to, 
strikes or other labor disputes; severe weather disruptions or other natural disasters; 
fires, riots, war or other emergencies or acts of God; failure of any government agency 
to act in a timely manner; failure of performance by the Owner or the Owner’s 
contractors or consultants; or discovery of any hazardous substances or differing site 
conditions.   
 
In addition, if the delays resulting from any such causes increase the cost or time 
required by the Architect to perform its services in an orderly and efficient manner, the 
Architect may be entitled to an equitable adjustment in schedule and/or compensation 
for its direct costs. In the event that the Architect claims that a delay caused by the 
Owner or the Owner’s contractors or consultants, or discovery of any hazardous 
substances or differing site conditions, entitles the Architect to an extension of time or 
additional compensation, the Architect must, within 21 calendar days of the onset of 
such delay, present a written request for time extension or equitable adjustment to the 
Owner.  Failure to comply with the aforementioned claim presentation deadline shall 
result in waiver of Architect’s claim for a time extension or equitable adjustment.  
 
7.6 Unless otherwise stated, all references to “days” in this Agreement shall mean 
calendar days.  
 
 

ARTICLE 8 
 

RIGHTS AND REMEDIES 
 

8.1 Default by Architect.  A default on the part of the Architect shall exist in the event 
that any of the following occur: (i) the Architect fails to expeditiously perform the 
services required to be performed under the terms of this Agreement thereby materially 
delaying the commencement, progress or completion of the Project; (ii) the Architect, or 
any subcontractor or consultant of the Architect, shall file or record a mechanic’s or 
materialmen’s lien against the Project site or any property of the Owner; (iii) the 
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Architect is declared to be bankrupt or insolvent, an assignment for the benefit of 
creditors is made by the Architect, the Architect shall file a voluntary petition in 
bankruptcy or insolvency, or a receiver shall be appointed for the Architect and the 
same is not set aside within thirty (30) days of such occurrence; (iv) any material 
representation or certification made by Architect to Owner shall prove to be false or 
misleading on the date said representation or certification is made; (v) the Architect 
shall fail to observe or perform any material covenant, agreement or condition contained 
in this Agreement required to be kept, performed or observed by the Architect; (vi) the 
Architect, or any principal or officer of the Architect, shall be convicted of a felony in the 
conduct of or related to the business of the Architect; (vii) the Architect violates any 
laws, ordinances, rules, regulations or orders of any public authority in the performance 
of its duties hereunder; (viii) Architect fails to design the Project within Owner’s stated 
budget requirements (each an “Event of Default”); provided, however, that if an Event of 
Default has occurred, the same shall not be considered a breach of this Agreement if 
cured within fourteen (14) calendar days of occurrence without notice from the Owner 
being required or, if not reasonably capable of being cured within fourteen (14) days, 
the Architect has commenced appropriate and action to cure such default within such 
14-day period and continues to pursue a cure using its best efforts with due diligence 
until such cure is timely achieved to the reasonable satisfaction of the Owner (“Cure 
Period”).  If an Event of Default has occurred, the Architect shall give the Owner prompt 
written notice of such Event of Default, its cure of such default, if any, or its efforts to 
commence the cure of such default, including information and documentation related to 
such efforts or as may be otherwise requested by the Owner.  Upon the occurrence of 
an Event of Default which is not cured within the Cure Period, the Owner has the right to 
terminate this Agreement and pursue all remedies available to it under this Agreement 
or at law. 
 
8.2 Default by Owner.  If the Owner shall fail to pay Compensation as required 
hereunder, in the event the Owner shall fail to perform any of its other material 
obligations under this Agreement, such failure shall constitute an Event of Default on 
the part of the Owner unless the Owner cures such default or commences to cure such 
default under the same conditions as the Cure Period applicable to a default of the 
Architect described in Paragraph 8.1 hereof.  If such an Event of Default by the Owner 
shall have occurred and such default shall not have been cured within the Cure Period, 
the Architect may exercise any remedies available to it under this Agreement or at law.  
In the event of any dispute between the parties, Architect shall continue its performance 
of its obligations under this Agreement and may avail itself of the dispute resolution 
procedures set forth in Article 10 hereof. 
 
8.3 Termination by Owner due to Architect’s Default.  If the Architect fails to observe 
the Schedule, as such Schedule may be modified under this Agreement, or fails to 
supply enough properly-skilled professionals or proper materials, or if the Architect 
violates any applicable laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction, or otherwise has committed an Event of Default which has 
not been cured under this Agreement, the Owner may, without prejudice to any right or 
remedy, terminate the employment of Architect and take possession of all plans, 
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specifications, drawings and other data theretofore prepared by Architect, which the 
Architect shall deliver to the Owner within ten (10) calendar days of written demand 
therefore.  Additionally, the Owner may pursue any action available to it under law to 
obtain relief for actual damages suffered by reason of defaults, failures or breaches of 
Architect hereunder.  In the event of termination for default, the Architect shall be liable 
to the Owner for all of the Owner’s loss, cost, damage and expense, including 
reasonable attorneys’ fees, which result from the Architect’s breach of this Agreement.  
The provisions of Article IX are hereby excluded. 
 
8.4  In the event of termination of this Agreement by either party, the Owner shall 
within thirty (30) days of termination pay the Architect for all services rendered and all 
reimbursable costs incurred by the Architect up to the date of termination, in accordance 
with the payment provisions of this Agreement.  
 
The Owner may terminate this Agreement for the Owner’s convenience and without 
cause upon giving the Architect not less than seven (7) calendar days’ written notice. 
Architect expressly acknowledges that Owner’s obligation to proceed with the Project is 
contingent upon approval by all applicable Town boards and commissions and Town 
Meeting, as well as Owner’s receipt of the currently anticipated level of funding from the 
Town Meeting and the State of Connecticut Department of Education and that in the 
event said funding is reduced, delayed or otherwise adversely impacted and/or any 
necessary approvals are not obtained, Owner expressly reserves the right to terminate 
this Agreement and Owner’s liability to Architect in such instance shall be limited to 
Architect’s fees and costs incurred for provision of Services pursuant to this Agreement 
as of the date of such termination and shall not include any profit or overhead on work 
not yet performed.  
 
Either party may terminate this Agreement for cause upon giving the other party not less 
than seven (7) calendar days’ written notice for any of the following reasons: 
 

 Substantial failure by the other party to materially perform in 
accordance with the terms of this Agreement and through no 
fault of the terminating party; 

 

 Assignment of this Agreement or transfer of the Project by 
either party to any other entity without the prior written consent 
of the other party; 

 

 Suspension of the project or the Architect’s services by the 
Owner for more than ninety (90) calendar days, consecutive or 
in the aggregate; 

 

 Material changes in the conditions under which this 
Agreement was entered into, the Scope of Services or the 
nature of the project, and the failure of the parties to reach 
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agreement on the compensation and schedule adjustments 
necessitated by such changes.   

 
In the event of any termination that is not the fault of the Architect and is further not due 
to any reduction or delay in funding from the State of Connecticut but rather is due to an 
uncured material breach by Owner, the Owner shall pay the Architect for services 
rendered and reimbursable costs incurred by the Architect in connection with the orderly 
termination of this Agreement. In the event of any termination that is not the fault of the 
Owner, the Architect shall be liable to the Owner for any costs incurred by the Owner, 
including any increased costs associated with the replacement architect’s performance 
and all other expenses directly resulting from the termination. 
 
8.5 Transfers on Termination.  In the event of any termination of this Agreement by 
the Owner, the Architect shall, within ten (10) calendar days of written demand from the 
Owner, return to the Owner all papers, materials and other items created or held by the 
Architect relating to the Project, including digital source files.  In addition, each party will 
assist the other party in an orderly termination of this Agreement and the transfer of all 
aspects hereof, tangible and intangible. 
 
8.6 If the Owner fails to make payments to the Architect in accordance with this 
Agreement, such failure shall be considered substantial nonperformance and cause for 
termination, or at the Architect’s option, cause for suspension of performance of 
services under this Agreement.  If the Architect elects to suspend services, prior to 
suspension of services, the Architect shall give seven (7) days written notice and 
opportunity to cure to the Owner.  In the event of a failure by the Owner to cure and 
resulting suspension of services, the Architect shall have no liability to the Owner for 
delay or damage caused the Owner because of such suspension of services.  Before 
resuming services, the Architect shall be paid all sums due prior to suspension and any 
expenses incurred in the interruption and resumption of the Architect’s services.  The 
Architect’s fees for the remaining services and the time schedules shall be equitably 
adjusted. 
 
8.7 In the event that Owner requests that the Architect provide any services during 
any suspension period, Architect shall be paid for such services on an hourly basis 
according to the rates set forth in the Staffing Plan attached hereto as Exhibit E 
 

ARTICLE 9 
 

INDEMNIFICATION 
 

9.1 Indemnification.  To the fullest extent permitted by law, each party shall, for itself 
(herein sometimes collectively referred to as the “Indemnitors”), fully defend, indemnify 
and hold harmless each other respectively, its officers, members, partners, employees 
and related entities, (all of said parties are herein collectively referred to as the 
“Indemnitees”), from and against all liability, damage, loss and expense, including 
reasonable attorney’s fees and defense costs, which arise out of or connected with: (i) 
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any negligent or willful act, error or omission by any Indemnitor in the performance of its 
obligations under this Agreement; or (ii) the negligent failure of the Indemnitor to comply 
with the laws, statutes, ordinances, or regulations of any governmental agency or 
authority having jurisdiction over the Project; or (iii) the breach of any material term or 
condition of this Agreement by any of the Indemnitors.  This indemnification shall 
survive the full performance of this Agreement or any earlier termination thereof. 
 

ARTICLE 10 
 

MISCELLANEOUS PROVISIONS 
 
10.1 This Agreement shall be governed by the laws of the State of Connecticut.  
 
10.2 Prohibition Against Assignment.  The Architect may not transfer, hypothecate or 
in any way alienate or assign its interest in this Agreement or delegate any duties to be 
performed by it hereunder without the prior written consent of the Owner.  The Owner 
may assign its interest in this Agreement at any time to any person who assumes the 
Owner’s obligations hereunder from the date of such assignment; provided, however,  
absent express consent in writing by the Architect, such assignment shall not release 
the Owner from its obligations to the Architect hereunder for payment of all amounts 
due the Architect pursuant to this Agreement. 
 
10.3 Causes of action between the parties to this Agreement pertaining to acts or 
failures to act shall be deemed to have accrued and the applicable statutes of limitations 
shall commence to run not later than either the date of Substantial Completion for acts 
or failures to act occurring prior to Substantial Completion or the date of issuance of the 
final Certificate for Payment for acts or failures to act occurring after Substantial 
Completion.  In no event shall the statutes of limitations commence to run any later than 
the date when the Architect’s services are substantially completed. 
 
10.4 Owner’s Approval.  Whenever provision is made in this Agreement that requires 
the approval, consent, direction or decision of the Owner, unless specifically stated to 
the contrary, such approval, consent, direction or decision of the Owner shall be made 
only by the Owner, or its designee, in writing. 
 
10.5 Personal Service Contract.  This Agreement is entered into solely to provide for 
the design and administration of the Project and to define the rights, obligations and 
liabilities of the parties hereto.  This Agreement, and any document or agreement 
entered into in connection herewith, shall not be deemed to create any other 
relationship between the Architect and the Owner other than as expressly provided 
herein.  The Architect acknowledges that the Owner is not a partner or joint venturer of 
the Architect and that the Architect is not an employee or agent of the Owner.  The 
Owner and Architect also expressly agree that there are no third party beneficiaries of 
this Agreement and it is not the intention of either party that any third party be a 
beneficiary of this Agreement. 
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10.6 Notices.  All notices required to be provided by either party shall be in writing and 
shall be personally delivered by overnight mail or messenger service, or shall be given 
by certified mail, return receipt requested, postage prepaid, and delivered or addressed 
to the parties at the address heretofore set forth.  All notices, requests and demands 
shall be deemed received no later than forty-eight (48) hours from the time of dispatch 
of such notice, if not by mail, or if made by mail, no later than forty-eight (48) hours after 
deposit in a receptacle maintained by the United States Postal Service. 
       
    All notices required to be provided by either party shall be delivered as follows: 

 
 IF TO OWNER: 

 
     Office of the First Selectman 

North Haven Town Hall 
18 Church Street 
North Haven, CT 06473 

 
     and 

 
Edward Swinkoski 
Director of Finance and Administration 
North Haven Town Hall 
18 Church Street 
North Haven, CT 06473 
 
Jeffrey M. Donofrio, Esq. 

     Ciulla & Donofrio, LLP 
     127 Washington Avenue 
     North Haven, CT 06473 
     jdonofrio@cd-LLP.com  
 
       IF TO ARCHITECT: 
 
     ___________________ 
     ___________________ 
     ___________________ 
     ___________________     
   

  
10.7 No Waiver.  No waiver of any default hereunder shall be construed as a waiver of 
any subsequent breach. 
 
10.8 Ownership of Documents.  All drawings, specifications, surveys, results, models, 
plans, computer files and databases and other work product (instruments of service) 
prepared by the Architect or anyone employed by the Architect are and shall be the joint 
property of the Owner and Architect.  The Owner shall be entitled to use copies of all 

mailto:jdonofrio@cd-LLP.com
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such instruments of service prepared under this Agreement in the use and occupancy of 
the Project, and the Architect hereby extends irrevocable permission of such exclusive 
use to the Owner at no charge to Owner.  The Owner and any entity affiliated with or 
designated by the Owner may continue to use all such materials in connection with the 
Project.  The Owner shall not use such materials on any other project.  If the Owner or 
its agent makes any modifications to the plans and specifications, it is understood and 
agreed that the Architect shall not be responsible for such modifications and the Owner 
shall indemnify and hold harmless the Architect from and against all claims and actions 
that may be brought against the Architect alleging reliance by such person upon such 
modifications, including costs, expenses and reasonable attorney’s fees. 
 
10.9 Insurance.  The following insurance coverages are required of the Architect and it 
is understood that the Architect will require other appropriate coverage from its 
consultants and subcontractors in any tier according to the work being performed and 
shall verify that all insurance coverage is issued in force in accordance with the terms 
hereof. 
 

A. Coverage Required.  The Architect shall procure, present to the Owner in 
advance of any Services performed, and maintain in effect for the term of this 
Agreement, without interruption, the insurance coverages identified below 
with insurers licensed to conduct business in the State of Connecticut and 
having a minimum A.M. Best’s A- financial rating or otherwise acceptable to 
the Owner. 
 
Errors and Omissions Insurance (occurrence basis) will be provided by all 
architects and design professionals involved in the Project with minimum 
limits of $1,000,000 per occurrence/$3,000,000.00 aggregate.  Both the base 
policy and rider shall not have a deductible greater than $75,000.00.  
Coverage shall be maintained in effect continuously for a period of at least 
seven (7) years from the date of Substantial Completion.  If the Owner elects 
to have increased insurance coverage, and if the Architect qualifies for such 
coverage, the cost of such additional coverage shall be treated as an 
additional Reimbursable Expense. 
 
Commercial General Liability (occurrence form) insurance against claims or 
suits brought by members of the public alleging bodily injury or personal injury 
or property damage and claimed to have arisen out of operations conducted 
under this Agreement with limitations of a minimum of $1,000,000 per 
occurrence and $2,000,000 combined primary and excess coverage for each 
occurrence/aggregate and $300,000 property damage. 
 
Business Automobile insuring against claims or suits brought by members of 
the public alleging bodily injury or personal injury or property damage and 
claimed to have arisen out of the use of owned, hired or non-owned vehicles 
in connection with business.  Coverage will be broad enough to include 
contractual liability, with limitations of $1,000,000 combined primary and 
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excess coverage for each occurrence/aggregate with a combined single limit 
for bodily injury, personal injury and property damage. 
 
Workers’ Compensation insuring in accordance with statutory requirements in 
order to meet obligations towards employees in the event of injury or death 
sustained in the course of employment. 
 
Property Damage insuring against direct damage loss to buildings, structures 
or improvements and all materials and equipment to become part of any 
temporary construction requirements or to any permanent buildings, 
structures or improvements, including materials and equipment in transit and 
thereafter stored on-site or off-site, covering the interest of the Owner, the 
Architect, its contractors and subcontractors and parties having an interest 
therein.  Waivers of subrogation will be provided for all interested parties 
named herein.  The Owner shall be named as loss payee as its interests may 
appear.  The Architect, its consultants and subcontractors will be responsible 
for insuring their respective equipment, tools and materials, if any, brought to 
the job site but which are not intended to become part of any temporary 
construction requirements or part of any permanent structures, buildings or 
improvements. 
 
Excess/Umbrella Insurance in the amount of $1,000,000.00 overlaying 
employer’s liability, CGL, and business automobile liability coverage shall be 
maintained. 

 
B. General Requirements.  All policies shall include the following provisions: 
 

Cancellation notice:  The Owner shall be entitled to receive from the 
insurance carriers not less than 30 days’ written notice of cancellation, non-
renewal or reduction in coverage, such cancellation notices to be given to the 
Owner’s Purchasing Office c/o Director of Purchasing. 
 
Certificates of Insurance – All policies will be evidenced by an original 
certificate of insurance on an ACORD-25S form or other form acceptable to 
Owner and delivered to the Owner and authorized and executed with an 
original signature or original stamp of the insurer or a properly-authorized 
agent or representative reflecting all coverage required, such certificate 
required to be delivered to the Owner prior to any work or other activity 
commencing under this Agreement. 
 
Additional insured – The Architect, its consultants and subcontractors will 
arrange with their respective insurance agents or brokers to name the Owner, 
its elected and appointed officials, officers, department heads, employees and 
agents on all policies of primary and excess insurance coverages, except for 
Professional Errors and Omissions and Workers’ Compensation coverage, as 
additional insured parties, and as loss payee with respect to any damage to 
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property of the Owner, as its interest may appear.  The undersigned shall 
submit to the Owner upon commencement of this Agreement and periodically 
thereafter, but in no event less than once during each year of this Agreement, 
evidence of the existence of such insurance coverages in the form of original 
Certificates of Insurance issued by reputable insurance companies licensed 
to do business in the State of Connecticut and having minimum Best’s A-  
financial rating or otherwise acceptable to the Owner.  Such certificates shall 
designate the Owner in a form specified by the Town’s Purchasing Director. 

 
10.10 Excusable Delay.  The parties hereto, respectively, shall not be in default of this 
Agreement if either is unable to fulfill, or is delayed in fulfilling, any of its obligations 
hereunder, or is prevented or delayed from fulfilling its obligations, in spite of its 
utilization of best efforts and due diligence, as a result of extreme weather conditions, 
natural disasters, catastrophic events, mass casualties to persons or significant 
destruction of property, war, governmental preemption in a national emergency, 
enactment of law, rule or regulation or change in existing laws, rules or regulations 
which prevent any party’s ability to perform its respective obligations under this 
Agreement, or actions by other persons beyond the exclusive control of the party 
claiming hindrance or delay.  If a party believes that a hindrance or delay has occurred, 
it shall give prompt written notice to the other party of the nature of such hindrance or 
delay, its effect upon such party’s performance under this Agreement, the action 
needed to avoid the continuation of such hindrance or delay, and the adverse effects 
that such hindrance or delay has or may have in the future on such party’s performance.  
Notwithstanding notification of a claim of hindrance or delay by one party, such request 
shall not affect, impair or excuse the other party hereto from the performance of its 
obligations hereunder unless its performance is impossible, impractical or unduly 
burdensome or expensive, or cannot effectively be accomplished without the 
cooperation of the party claiming delay or hindrance.  The occurrence of such a 
hindrance or delay may constitute a change in the scope of Services, and may result in 
the need to adjust the Compensation in accordance with the terms of this Agreement. 
 
10.11 Non-Discrimination.  The Architect hereby agrees that it will not refuse to hire or 
employ or to bar or to discharge from employment an individual or to discriminate 
against him in compensation or in terms, conditions or privilege of employment because 
of race, color, religious creed, age, sex, national original or ancestry, except in the case 
of bona fide occupational qualification or need.  The Architect further agrees that it will 
not discharge expel or otherwise discriminate against any person because he has 
opposed any unfair employment practice or because he has filed a complaint or testified 
or assisted in any proceeding under Section 31-127 of the Connecticut General 
Statutes.  The advertisement of employment opportunities will be carried out in such a 
mater as not to restrict or discriminate against individuals because of their race, color, 
religious creed, age, sex, national origin or ancestry, except in the case of bona fide 
occupational qualification or need. 
 
10.12 Resolution of Disputes and Choice of Law.  The parties agree that any and all 
disputes between them in connection with this Agreement or the interpretation thereof, if 
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they cannot be resolved by mutual agreement, shall be litigated in Connecticut Superior 
Court in and for the Judicial District of New Haven at New Haven or, if Owner elects, 
arbitrated.  Prior to the institution of any litigation by either party, the parties shall first 
mediate any dispute via the American Dispute Resolution Center in New Britain, CT.  In 
the event that a dispute between the parties is not resolved via mediation, the Owner, in 
its sole discretion, may elect to either arbitrate the dispute or proceed to litigation in the 
aforementioned forum and venue. 
 
 

ARTICLE 11 
 

PAYMENT TO THE ARCHITECT 
 

11.1 REIMBURSABLE EXPENSES 
 
11.1.1 Reimbursable Expenses are in addition to compensation for Basic and Additional 
Services and include expenses incurred by the Architect and Architect’s employees and 
consultants in the best interest of the Project, as identified in the following Clauses. 
 
11.1.2 Expense of pre-authorized out-of-state travel transportation and subsistence, and 
electronic communications in connection with the Project; fees paid for securing 
approval of authorities having jurisdiction over the Project; expense of overtime work 
requiring higher than regular rates if authorized in advance by the Owner; expense of 
renderings, models and mock-ups requested by Owner; expense of professional liability 
insurance dedicated exclusively to this Project; Phase I Environmental Assessment; 
Soil Borings and Analysis required by Code; Structural Peer review required by Code; 
Structural Special Inspections required by Code; DOT Study (determination letter) if 
required.   
 
11.1.3 Reimbursable Expenses for the entire Project shall not exceed a maximum of 
___________________($__________), as more specifically set forth in Architect’s Bid 
Price in Architect’s Bid Proposal dated __________________ made a part hereof. 
 
11.2 PAYMENTS ON ACCOUNT OF BASIC SERVICES 
 
11.2.1 Payments for Basic Services shall be made monthly after submission of an 
invoice to the Owner, and Owner’s satisfaction that work to date of invoice has been 
performed. 
 
11.2.2 If and to the extent that the time initially established in Exhibit B of this 
Agreement is exceeded or extended significantly through no fault of the Architect, 
compensation for any services rendered during the additional period of any time shall 
be computed in the manner set forth in Subparagraph 12.2.2 and 12.2.3. 
 
 
 



 30 

11.3 PAYMENTS ON ACCOUNT OF ADDITIONAL SERVICES 
 
11.3.1 Payments on account of the Architect’s properly approved Additional Services 
and for Reimbursable Expenses shall be made monthly upon presentation of the 
Architect’s statement of services rendered or expenses incurred.   
 
11.4 PAYMENTS WITHHELD 
 
11.4.1 No deductions shall be made from the Architect’s compensation on account of 
penalty, liquidated damages or other sums withheld from payments to contractors, or on 
account of the cost of changes in the work other than those for which the Architect has 
been found to be liable.  However, Owner may withhold payment if Architect is in default 
of this Contract under Paragraph 8.1, and only to the extent that such default is not 
cured provided the amount to be withheld shall not exceed an amount of damages 
which have been reasonably estimated to be caused by the Architect’s default, including 
those damages and costs recoverable under Article 8 and the balance owed, if any, 
shall be paid to the Architect. 
 
11.5 ARCHITECT’S ACCOUNTING RECORDS 
 
11.5.1 Records of Reimbursable Expenses and expenses pertaining to Additional 
Services and services performed on the basis of multiple Direct Personnel Expense 
shall be available to the Owner or the Owner’s authorized Representative promptly 
upon demand by Owner or its duly authorized representative at mutually convenient 
times. 
 
 

ARTICLE 12 
 

BASIS OF COMPENSATION 
 

The Owner shall compensate the Architect as follows: 
 
12.1 BASIC COMPENSATION 
 
12.1.1 The compensation is based on a stipulated sum.  Progress payments for Basic 
Services in each phase shall total the following percentages of the total Basic 
Compensation payable as provided for in Exhibit G.  The total compensation for the 
Project shall not exceed $________________ (__________________dollars) excluding 
the reimbursables described in Article 11 above herein and as set forth in Architect’s Bid 
Price in Architect’s Bid Proposal dated _____________ and made a part hereof. 
 
12.1.2 Progress payments for Basic Services in each phase shall not exceed those fees 
as set forth in Exhibit G. 
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12.2 COMPENSATION FOR ADDITIONAL SERVICES 
 
12.2.1 Project Representation Beyond Basic Services, as described in Paragraph 3.2, 
shall be compensated in accordance with Subparagraph 12.2.2. 
 
12.2.2 For additional services of the Architect, as described in Article 3, other than (1) 
Additional Project Representation, as described in Paragraph 3.2, but excluding 
services of consultants, compensation shall be computed in accordance with the Hourly 
Fee Schedule, Exhibit F attached hereto and made a part hereof, except as specifically 
negotiated. 
 
12.2.3 For additional services of the consultants, including additional structural, 
mechanical and electrical engineering services and those provided under Subparagraph 
Article 3 as part of Additional Services, payment shall be a multiple of 1.15 times the 
amounts billed to the Architect for such services. 
 
12.4 ADDITIONAL SERVICES 
 
12.4.1 If the Basic Services covered by this Agreement have not been completed by 
one hundred twenty calendar (120) days following substantial completion, through no 
fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as provided in Subparagraphs 12.2. 
 
12.4.2 Payments are due and payable thirty (30) days from the date that the Architect’s 

invoice is approved by the Owner. 
 

ARTICLE 13 
 

OTHER CONDITIONS OR SERVICES 
 

13.1 The Documents attached hereto as Exhibits A, B, C, D, E, F and G are 
incorporated herein and made part of this Agreement.  Also incorporated herein and 
made a part hereof are the Owner’s RFQ/P #_______, the Owner’s RFQ/P #_____, the 
Bid Specifications for Architectural, Engineering and Construction Administration 
Services for the Project, the Architect’s Price Proposal and Project Approach. 
 
13.2 Owner reserves the right to terminate this Contract at any time and Architect 
expressly recognizes that continuation of this Project is conditional upon obtaining 
funding authorization from the Town Meeting and funding and/or reimbursement from 
the State of Connecticut at a level acceptable to the Owner. 
 
13.3 All duties and obligations undertaken by the parties pursuant to this Agreement 
shall be for the sole and exclusive benefit of the Owner and the Architect, and no third 
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party is intended, nor shall be deemed, an express or implied beneficiary of this 
Agreement. 
 
13.4 Neither the professional activities of the Architect, nor the presence of the 
Architect or the Architect’s employees and consultants at a construction site, shall 
relieve the Construction Manager and any other entity of their obligations, duties and 
responsibilities including, but not limited to, construction means, methods, sequence, 
techniques or coordinating all portions of the Work of construction in accordance with 
the Contract Documents and any health or safety precautions required by any 
regulatory agencies.  The Architect and the Architect’s personnel have no authority to 
exercise any control over any construction contractor or other entity or their employees 
in connection with their work or any health or safety precautions.  The Owner agrees 
that the Construction Manager is solely responsible for the job site safety, and warrants 
that this intent shall be made evident in the Owner’s agreement with the Construction 
Manager.   
 
 
13.5 The Owner agrees that the Architect may include a provision in the Construction 
Documents with regard to the Construction Manager’s use of electronic copies of 
portions of the Architect’s instruments of service for the preparation of shop drawings 
and/or other submittal data pertaining to the Project.  Such provision is intended to 
recognize the time efficiencies realized by the Contractor or Construction Manager in 
their preparation of submittal data with resulting economies being passed along to the 
Owner within the cost of the Work.  The Architect, within the provision of the 
Construction Documents, shall allow for the use of specified portions of the Instruments 
of Service by the Construction Manager’s prior execution of a release of liability to the 
Owner and Architect for such use, and payment of a stipulated fee to the Architect for 
said use.  The Architect shall extend this opportunity only to the Construction Manager, 
and any subsequent allocation of costs and sharing of information among 
subcontractors, vendors, etc. shall be solely determined by the primary constructing 
entity.  The Instruments of Service shall remain the property of the Architect set forth 
elsewhere in this Agreement. 
 
13.7 If any required item or component of the Project is omitted from the Construction 
Documents, the Architect shall not be responsible for the cost of adding such item or 
component to the extent that such item or component would have been otherwise 
necessary to the Project or adds betterment or value to the Project.  In no event will the 
Architect be responsible for any cost or expense that provides betterment, upgrade or 
enhancement to the Project.  The Architect will, however, provide services necessary to 
incorporate necessary items and components without additional charge to the Owner, 
and will be responsible for any damages which are proximately caused by its failure to 
provide for a necessary item or component in the Construction Documents. 
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THIS AGREEMENT entered into as of the day and year first written above. 
 
 

OWNER      
TOWN OF NORTH HAVEN    

 
 
By: __________________________   
      Michael J. Freda     

Its First Selectman      
 
 
 

________________________ 
 
 
By: ________________________ 
 ________________________ 
 Its __________ 
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EXHIBIT A 
 

Project Description 
 
 The Project is the design and construction of an addition to and renovation of the 
existing North Haven Police Department facility in accordance with the Space Needs 
Assessment by the Owner.   
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EXHIBIT B  
 
Schedule 
 
The schedule for the Architect’s services is as proposed by the Architect in the 
attached. 


